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Access Lifts Inc., a Cibes Company 
3040 N 29th Ave, Suite 3 
Hollywood, FL 33020 
Phone: (954) 826-5438 
Email: info@cibesliftusa.com 
 

PROPOSAL 

Project Reference:  Orchidea Hotel and Restaurant; 1350 Collins Avenue, Miami Beach Florida 

Prepared for: Mustafa Erkoru, The Setai Miami Beach, 2001 Collins Avenue, Miami Beach Florida 33139 

                          Email: mekoru@thesetaihotel.com  Telephone:786-721-2752                          

Project Location: Orchidea Hotel and Restaurant; 1350 Collins Avenue, Miami Beach Florida 

 

Product: Symmetry VPL ELP-120 (Indoor) 

   

SCOPE:  This proposal is intended to cover the complete furnishing of a Symmetry ELP Vertical Platform Lift and installation of 

equipment by Access Lifts Inc. Two pre-site visits will be conducted to check to verify work specified by constrution drawing provided 

to the general contractor. Contract and shop drawings must precced site visits.  All work shall be performed in a workmanlike manner 

and shall include all work and material in accordance with the following as specified herein: 

 

Package Type: Symmetry VPL ELP-120  with Indoor Package(foot Print 55.5“x56.5“) 

Stops: 2 

Door location: Same Side 

Platform Size: 36“ x 48“ 

Enclosure: Tubular Steel enclosure Ivory with Plexiglass Inserts 

Drive: Hydraulic 

Travel: 120“ – to be field verified 

Pit: 3“ 

Doors: Lower 80“ Enclosure Gate and Upper 42“ Enclosure gate, Both have plexiglass inserts and auto openers. 

Additional included options: ADA Phone, emergency platform lighting, pit switch, stand-by power package. 

 

• Lift Permit and inspection, included on the scope of work of this proposal 

 

POWER & WORK BY OTHERS (TO BE SUPPLIED BY OTHERS):  

➢ Dedicated 120 VAC with lockable/fusible disconnect  

➢ Location of disconnect TBD by Access Lifts Inc. 

➢ Phone Line: Standard dedicated analog phone line,monitored 24/7 

➢ Attachment point brackets or support wall  

➢ Support wall 

➢ Concrete pad 

➢ electrical 

NOTE: all finish work, all electrical , all concrete work including pads and Support wall by others 

 

Prepared by: Jim Jeschonek 

Jim.jeschonek@gmail.com 

(561-602-7506) 
Date: 07.26.2023 

 

mailto:info@cibesliftusa.com
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ACCEPTANCE OF INSTALLATION: Delivery and installation of the Vertical Platform Lift is by Access Lifts Florida Inc. All other work, 

including but not limited to the hoistway construction, pit requirement, and power supply to the unit is not the responsibility of Access 

Lifts Inc.  All Engineering stamps, local building permits/inspections, additional drawings, custom details, calulations, x-ray or 

scanning for post tension, slab/concrete testing, special circumstances, or any associated fees are not included in this proposal and 

will incur extra charges if required (unless listed as provided in proposal). 

 
WARRANTY:  Manufactures warranty 4-year limited parts warranty on the basic unit, including all electrical and drive components. 
We provide a one-year labor warranty that runs from the date of completion of the work. Any work required will be completed 
during normal working hours and days. No overtime work is included. Warranties provided by us and the manufacturer do not 
cover any parts or labor required as a result of misuse or vandalism or any other work performed by anyone other than Access Lifts 
Inc. personnel. Access lifts Inc. will not under this warranty reimburse purchaser or the owner for the cost of work done by others. 
This warranty is in lieu of any other liability for defects. Access Lifts Inc makes no warranty of merchantability and no warranties 
which extend beyond the description in this agreement, nor are there any other warranties, express or implied, by operation of law 
or otherwise. 

We propose to furnish and install the equipment for this project for the net dollar amount specified below, and that this is satisfactory 

and hereby accepted.  Access Lifts Inc is authorized to proceed with prevision of the equipment specified. I understand this order is 

subject to cancellation charges under the following schedule: 20% if cancelled prior to engineering work, 40% after engineering is 

complete, 70% if in production, and 100% if  production is completed. All orders are subject to credit approval.  We reserve the right 

to discontinue our work at any time until payments have been made as agreed and we have assurance satisfactory to us that the 

subsequent payments will be made as they become due.  A monthly service charge of 1 ½ % will be due on all amounts not paid within 

30 days.  You also agree to pay, in addition to any defaulted amount plus service charges, all attorneys fees, collection costs, or court 

costs in connection therewith. 
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PRICE ESCALATION: 09.01.2023 

This proposal is submitted for acceptance and valid for 30 days from the date submitted by us. Once executed, the pricing is valid for 

6 months from date of signature. If site is not available for installation before this time, Access Lifts Florida Inc. reserves the right to 

adjust pricing in accordance with manufacturing cost increases and Consumer Price Index (CPI). 

 

This proposal, prepared for Elp-120 Indoor  for  Orchidea Hotel and Restaurant; 1350 Collins Avenue, Miami Beach Florida the 
property referenced above, when signed and accepted by the Purchaser and approved by a Representive of Access Lifts Florida Inc 
shall constitute exclusively and entirely the contract between parties, and all prior representations or agreements, whether written 
or verbal, not incorporated herein, are superseded.  No changes in or additions to this agreement will be recognized unless made in 
writing and properly executed by both parties. 

TOTAL PURCHASE PRICE: $47,070.00  Permit and inspection included  (DOES NOT INCLUDE ANY OTHER OPTION) 

Payment Schedule: 

40% at Signature of Contract, to issue Symmetry shop drawings  

50% Prior to Equipment Release 

10% at Completion 

Due Date Payment % $ Amount $ Remaining

Deposit required 40% 18,828.00$         28,242.00$       

To release to Production 50% 23,535.00$         4,707.00$         

Upon Completion 10% 4,707.00$           -$                    

 

 

ESTIMATED LEAD TIMES (SUBJECT TO CHANGE) 

1. Drawings: 7-10 work days from signed contract and deposit payment received 

2. Manfacturing: 12-16 weeks once drawings aprroved and release payment is received 

3. Installation: 5-8  work days after delivery to job site 

4. Inspection: 1 day 

5. Turnover: same day as final payment received 

 

Please Note: All finish work, all electrical work all concrete work is by others,  

 

 

Access Lifts Florida Inc.: 

By:  ____Jim Jeschonek_______________________ 

           

Title: Sales 

Date: __09.01.2023___________________ 

Customer: 

By:  ____________________________ 

          (Signature of Authorized Representative) 

       ____________________________ 

       (Printed or Typed Name) 

Date:  __________________________ 

 

Access Lifts Manager Approval: 

By:  _____________________________ 

           

Title:  Managing Director 

Date:  ____________________________ 
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ATTACHMENT “A” 
VERTICAL PLATFORM LIFT 

NEW INSTALLATION & EXISTING BUILDING 
WORK NOT INCLUDED 

  

This proposal does not include the following work and is conditioned on the proper performance of such work by the General 
Contractor or other Subcontractors. 

A legal hoistway, when applicable, properly framed and enclosed, and including a proper depth pit when required. 
Adequate supports and foundation to carry the loads of all equipment as specified. The hoistway shaft and enclosure are to be 
constructed and furnished to enclose the lift in accordance with local building codes. The shaft/enclosure shall allow for a 
uniform and level pit below the finished floor level of the bottom landing and an adequate overhead space above the floor at 
the top landing. Pit depth and overhead to be as required by manufacturer. If doors are of construction grade (non-enclosure 
type doors) doorjambs are to be rabbited for sheetrock. No casings are to be furnished inside the shaft. Shaft doors are to be 
solid core. If thresholds are furnished across the door openings, their width should be extended from door to edge of shaft. 

Placement of the Lift in the Shaft: One full opening of the hoistway shaft is to be left open at the lowest level in order to 
allow Access Lifts Inc. to install the platform lift, unless otherwise agreed upon in writing. Provision is to be made to enable 
Access lifts Inc. to maneuver the platform lift to the designated location. All protection of finished surfaces surrounding the 
hoistway including ingress path is the responsibility of the owner/contractor during installation. Completion of Contractor 
related work must occur at the appropriate time during the lift installation. 

It is agreed in the event asbestos material is knowingly or unknowingly removed or disturbed in any manner at the job site, 
you will monitor our work place and prior to and during our manning of the job, you will certify that asbestos in the 
environment does not exceed .01 fibers per cc as tested by NIOSH 7400. In the event our employees or those of our 
subcontractors are exposed to an asbestos hazard, PCP’s or other hazardous substances, you agree to indemnify, defend, and 
hold us harmless from all damages, claims, suits, expenses, and payments resulting from such exposure. Removal and disposal 
of asbestos containing material is the responsibility of the contractor. 

Provide OSHA compliant removable temporary enclosures or other protection (barricades and kickboards) from open 
hoistways during the time the lift is being installed. Proper placement of conduit, cutting and patching of walls, floors, etc., and 
removal of such obstruction as may be necessary for proper installation of the lift. Pockets or blockouts for landing controls. 

Suitable connections from the power main to the controller/J-Box as required, including necessary circuit breakers and 
fused mainline disconnect switches per drawings and N.E.C. (Per N.E.C. articles 620-22 and 620-51.) Electric power without 
charge, for construction, testing and adjusting of the same characteristics as the permanent supply. Owner/General Contractor 
to provide a bonded ground wire, properly sized, from the elevator controller(s) to the primary building ground. 

Any governmentally required safety provisions not directly involved for lift installation. 
Furnishing, installing and maintaining the required fire rating of hoistway walls, including the penetration of fire well by lift 

fixture boxes, is not the responsibility of the elevator contractor. 
All painting, except as otherwise specified. 
Composite cleanup crews will not be provided. Elevator contractor will be responsible for own housekeeping.  General 

Contractor to provide adequate refuse receptacle. 
Costs for additional inspections of the lift equipment by code authorities after the initial one fails due to items that are the 

responsibility of the contractor or for assisting others inspection equipment installed by others. 
Owners/General Contractor agrees to provide a dry and secure area adjacent to the hoistway(s) at ground level for storage of 
the lift equipment 

at the time of delivery will be at contractor’s expense. 
Should unusual conditions be encountered during installation, contractor will be notified immediately and written 

authorization to proceed shall be obtained by Subcontractor. The contract price shall be increased by the amount of additional 
labor at Subcontractor’s usual billing rates, and the actual cost of any additional material plus 15%. 

  


